STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
°ROPCSALS | SSUED 80
WUMBER OF BI DDERS 4
>ROGRAM ELEMENTS
Bl D RANK

09/ 26/ 01

04- 006034

04- CC- 680- 24. 9/ 25
04- SCL- 680-L0.1/0

DI SADVANTAGED BUSI NESS ENTERPRI SE -
10, 117, 000
235, 518, 347. 00

FUND TOTAL
ENG NEERS EST

HE2

FCRT

BI D TOTAL

286, 642, 000. 00

1020 DAYS X 35000

322, 342, 000. 00
310, 384, 078. 00

1180 DAYS X 35000

351, 684, 078. 00
318, 018, 621. 00

1070 DAYS X 35000

355, 468, 621. 00
397, 825, 500. 00

1280 DAYS X 35000

442,625, 500. 00

B I

.5
.7

Bl DDER | D

D

SUMMARY

I'N SCLANO AND CONTRA COSTA COUNTI ES
I'N BENI CI A AND MARTI NEZ AT
BENI CI A- MARTI NEZ BRI DGE

CONSTRUCT NEW BRI DGE

9. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVERS1, 123, 653. 00

DEPARTNMENT

OF TRANSPORTATI ON

RR

I NVOLVEMENT

Bl D245

PAGE 1

09/ 27/ 01
CONTRACT CODE 'A '
181 CONTRACT | TEMS

FEDERAL Al D ACI M 680-1(054) 56N

1020

PERCENT OVER EST 21.71

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

KIEWT PACI FI C CO
P O BOX 1769

VANCOUVER WA 98668
F C 1 TI DEWATER | NTERBETON

90 GREAT OAKS BLVD SUI TE 105

SAN JOSE CA 95119
MYERS MODERN CONTI NENTAL JV

P O BOX 2948

RANCHO CORDOVA CA  95741- 2948
SHI MM CK CONSTRUCTI ON  COVPANY
I NC OBAYASHI CORPORATI ON JV
24200 CLAW TER ROAD

HAYWARD CA 94545

FAX

FAX

FAX

FAX

360 693-1478
00433176
360 693-5582

408 227-2735
00799679
408 227-8145

916 635-9370
00770039
916 635-1527

510 293-1100
00644166
510 293-1110
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Bl D245
PAGE 2
09/ 27/ 01

LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 Cl RI MELE ELECTRIC ELECTRI CAL
RI CHVOND CA
REG ONAL STEEL REBAR

TRACY CA
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3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
09/ 27/ 01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AGRA FOUNDATI ONS
RI CHVOND CA
BLEYCO | NCORPCRATED
CASTRO VALLEY CA
DS

LONG BEACH CA
FRANK MEDI NA
OROVI LLE CA

P MS

Cl TRUS HEI GHTS CA
REG ONALSTEEL
TRACY CA

VORTEX DI VI NG
OCAKLAND CA

3l DDER | D NAMVE AND ADDRESS

CAST I N DRI LLED HOLE AND RELATED ( PARTI AL)
ELECTRI CAL AND RELATED ( PARTI AL)

POST TENSI ONI NG AND RELATED ( PARTI AL)
FENCE AND RELATED ( PARTI AL)

CPM AND RELATED ( PARTI AL)

REI NFORCI NG STEEL AND RELATED ( PARTI AL)
DREDGA NG MARI NE AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BLEYCO | NC

CASTRO VALLEY CA

DS

LONG BEACH CA

NORTH AMERI CAN FENCE AND SUPPLY
OCAKLAND CA

JONTI NUED ON NEXT PAGE

ELECTRI CAL, SEI SM C AND HEALTH MONI TORI NG SYSTEMS
POST TENSI ONI NG

FENCI NG
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3l DDER | D NAMVE AND ADDRESS

ST

OF

Bl D245
PAGE 4
09/ 27/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

REG ONAL STEEL CORP
TRACY CA

3l DDER | D NAME AND ADDRESS

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BLEYCO | NCORPCRATED
CASTRO VALLEY CA

DYW DAG

LONG BEACH CA
MALCOLM DRI LLI NG
SOUTH SAN FANCI SCO CA
REG ONAL STEEL

TRACY CA

ELECTRI CAL
POST TENSI ONI NG
CAST I N DRI LLED HCOLE PI LI NG

REBAR
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09/ 26/ 01
| TEM | TEM
NO. CODE
1 020627
2 020628
3 020629
4 020630
5 020631
6 (S) 020632
7 (S) 020633
8 020634
9 070010
10 020635
11 071322
12 048467
13 074019
14 074020
15 020636
16 020637
17 020638
18 020639
19 020640
20 020641
21 020642
22 020643
23 120090
24 129000
25 129510
26 150608
27 020644
28 150710
29 150713
30 150744
31 150745
32 152396
33 152604
34 160101
35 190101

CONTRACT

ELECTRONI C MOBI LE DAI LY DI ARY
COVPUTER SYSTEM DATA DELI VERY

MODI FY MONI TORI NG VELLS

ABANDON MONI TORI NG VELLS

REMOVE ABANDONED 51 MM GAS LI NE
REMOVE 254 MM WATER LI NE ( ASBESTCS)
ROADVAY EXCAVATI ON ( HAZARDOUS)
ROADVAY EXCAVATI ON ( CONTAM NATED)

TI ME RELATED OVERHEAD

PROGRESS SCHEDULE ( CRI Tl CAL PATH)
TRANSPORTATI ON FOR ENG NEER
TEMPORARY FENCE ( TYPE CL-1.8)
TEMPORARY HI NGE Tl EDOMN

PREPARE STORM WATER POLLUTI ON
PREVENTI ON PLAN

WATER POLLUTI ON CONTROL

NON- STORM WATER DI SCHARGE
TEMPORARY SI LT FENCE

TEMPORARY COVER

TEMPORARY DRAI NAGE | NLET PROTECTI ON
TEMPORARY CONCRETE WASHOUT FACI LI TY
TEMPORARY FENCE ( TYPE ESA)
TEMPORARY ENTRANCE/ EXI T

FI BER ROLL CHECK DAM

CONSTRUCTI ON AREA SI GNS

TEMPORARY RAI LI NG ( TYPE K)
TEMPORARY RETAI NI NG WALL

REMOVE CHAI N LI NK FENCE

REMOVE CHAI N LI NK FENCE (TYPE CL-1.8

W TH EXTENSI ON ARM AND 3- BARBED W RES)

REMOVE TRAFFI C STRI PE
REMOVE PAVEMENT MARKI NG

REMOVE ROADSI DE SI GN (\WOOD PCST)
REMOVE ROADSI DE SI GN ( METAL POST)
RELOCATE SI GN PANEL

MODI FY | NLET

CLEARI NG AND GRUBBI NG

ROADVWAY EXCAVATI ON

PROPOSAL

WEEHnnds<=ET

LS
LS

LS

SHEES

'_
wn

SnEPFREs= =<

LOwW BI DDER
ESTI MATED
QUANTI TY BI D
LUMP SUM 28, 000
1 5, 000
2 1, 000.
210 10.
230 50.
1,290 250.
4,220 95.
LUMP SUM 29, 363, 453.
LUMP SUM 50, 000.
LUMP SUM 300, 000.
660 15.
6 4, 000.
LUMP SUM 30, 000.
LUWP SUM 50, 000.
LUMP SUM 80, 000.
480 25.
6, 000 7.
15 500.
LUWP SUM 100, 000.
130 35.
6 5, 000.
8 1, 700.
LUMP SUM 150, 000.
25 175.
LUMP SUM 117, 500.
290 5
250 5.
1,120 1.
60 20.
1 100.
1 1, 000.
1 5, 000.
1 1, 100.
LUWP SUM 100, 000.
13, 200 16.

Bl D245
PAGE 5
09/ 27/ 01

2, 100.

11, 500.
322, 500.
400, 900.
29, 363, 453.
50, 000.
300, 000.

9, 900.

24, 000.

30, 000.

50, 000.
80, 000.
12, 000.
42, 000.
7, 500.
100, 000.
4, 550.
30, 000.
13, 600.
150, 000.
4, 375.
117, 500.
1, 450.

1, 250.

1, 680.

1, 200.
100.

1, 000.
5, 000.
1, 100.
100, 000.
211, 200.
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09/ 26/ 01 09/ 27/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00

37 (F) 048429 STRUCTURE EXCAVATI ON ( BRI DGE) VB 170 100. 00 17, 000. 00
( HAZARDOUS)

38 (F) 048430 STRUCTURE EXCAVATI ON ( BRI DGE) VB 95 100. 00 9, 500. 00
( CONTAM NATED)

39 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 8, 830 150. 00 1, 324, 500. 00

40 (F) 048431 STRUCTURE EXCAVATI ON ( TYPE A) VB 2, 500 150. 00 375, 000. 00
(SLAG AND CI NDER)

41 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 1, 030 600. 00 618, 000. 00

42 (F) 048432 STRUCTURE EXCAVATI ON ( TYPE D) VB 86 1, 000. 00 86, 000. 00
( CONTAM NATED)

43 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 1, 430 25.00 35, 750. 00

44 (F) 048433 STRUCTURE BACKFI LL ( BRI DGE) VB 2,200 70. 00 154, 000. 00
(LOW PERVEABLE) (0.7 MPA)

45 (F) 048434 STRUCTURE BACKFI LL ( BRI DGE) VB 371 70. 00 25, 970. 00
(LOW PERVEABLE) (6.9 MPA)

46 (F) 193114 SAND BACKFI LL VB 2,770 35.00 96, 950. 00

47 194001 DI TCH EXCAVATI ON VB 90 125. 00 11, 250. 00

48 020645 | MPORTED BORROW Vel 370 35.00 12, 950. 00
(50- MM LI GHTWEI GHT AGGREGATE)

49 020646 | MPORTED BORROW VB 45 60. 00 2, 700. 00
(25- MM LI GHTWEI GHT AGGREGATE)

50 203001 EROSI ON CONTROL ( BLANKET) M2 440 5. 00 2, 200. 00

51 020647 FI BER ROLLS M 970 10. 00 9, 700. 00

52 203003 STRAW ( EROSI ON  CONTROL) TONN 5.6 500. 00 2, 800. 00

53 203014 FI BER ( EROSI ON CONTROL) KG 880 5. 00 4, 400. 00

54 203024 COVPOST ( ERCSI ON' CONTROL) KG 2, 650 5. 00 13, 250. 00

55 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 90 80. 00 7, 200. 00

56 203056 COVMERCI AL FERTI LI ZER ( EROSI ON CONTRCL) KG 290 5. 00 1, 450. 00

57 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 200 5. 00 1, 000. 00

58 250401 CLASS 4 AGGREGATE SUBBASE VB 140 20. 00 2, 800. 00

59 260301 CLASS 3 AGGREGATE BASE Vel 620 30. 00 18, 600. 00

60 290201 ASPHALT TREATED PERMEABLE BASE VB 30 100. 00 3, 000. 00

61 390155 ASPHALT CONCRETE ( TYPE A) TONN 1,120 60. 00 67, 200. 00

62 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 25 100. 00 2, 500. 00

63 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

64 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 60 50. 00 3, 000. 00

AREA)
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04- CC- 680- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 26/ 01 09/ 27/ 01

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
65 (S) 490658 750 MM CAST- | N- DRI LLED- HOLE CONCRETE M 381 1, 100. 00 419, 100. 00
PI LI NG
66 (S) 048435 2.2 M CAST- | N- DRI LLED- HOLE CONCRETE M 2,220 4, 000. 00 8, 880, 000. 00
Pl LI NG (ROCK SOCKET)
67 (S) 490672 2.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 4, 065 2, 000. 00 8, 130, 000. 00
PI LI NG
68 (S) 048436 2.5 M PERVANENT STEEL CASI NG M 4, 460 6, 100. 00 27, 206, 000. 00
69 (S) 048437 2.6 M CAST- | N- DRI LLED- HOLE CONCRETE M 291 4, 200. 00 1, 222, 200. 00
PI LI NG
70 (S) 048438 I NSTALL SEI SM C MONI TORI NG CASI NG LS LUMP SUM 180, 000. 00* 180, 000. 00
71 (S) 048439 PRESTRESSI NG HI GH STRENGTH ROD LS LUMP SUM 1, 600, 000. 00* 1, 600, 000. 00
72 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM 00* 0. 00
73 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
74 510000 SEAL COURSE CONCRETE VB 1, 606 150. 00 240, 900. 00
75 048442 TEST BLOCKS LS LUMP SUM 70, 000. 00* 70, 000. 00
76 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 19, 700 400. 00 7, 880, 000. 00
77 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 27, 000 600. 00 16, 200, 000. 00
78 (SF) 048443 PRECAST PI ER FOOTI NG FORM VB 7,740 2, 700. 00 20, 898, 000. 00
79 (F) 048444 STRUCTURAL CONCRETE, LI GHTWEI GHT VB 41, 600 1, 000. 00 41, 600, 000. 00
80 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 68 600. 00 40, 800. 00
(TYPE N)
81 (F) 048445 STRUCTURAL CONCRETE, FENDER VB 730 750. 00 547, 500. 00
82 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 13 1, 300. 00 16, 900. 00
83 510504 M NOR CONCRETE (Pl PE ENCASENENT) VB 10 300. 00 3, 000. 00
84 (F) 511064 FRACTURED RI B TEXTURE M2 1, 660 25. 00 41, 500. 00
85 (S) 515050 GRI ND BRI DGE DECK LS LUMP SUM 355, 000. 00* 355, 000. 00
86 (S) 048446 PTFE SPHERI CAL BEARI NG (395 MM DI A) EA 2 10, 000. 00 20, 000. 00
87 (S) 048447 PTFE SPHERI CAL BEARI NG (530 MM DI A) EA 2 17, 000. 00 34, 000. 00
88 (S) 048448 PTFE SPHERI CAL BEARI NG (600 MV DI A) EA 2 19, 000. 00 38, 000. 00
89 (S) 048449 PTFE SPHERI CAL BEARI NG (815 MM DI A) EA 2 34, 000. 00 68, 000. 00
90 (S) 048450 H NGE C AND D BEARI NG (TYPE I) EA 16 40, 000. 00 640, 000. 00
91 (S) 048451 H NGE C AND D BEARING (TYPE I1) EA 4 40, 000. 00 160, 000. 00
92 (S) 048452 ELASTOMVERI C BUMPERS LS LUMP SUM 63, 000. 00* 63, 000. 00
93 (S) 048453 JONT SEAL (MR 20 MV) M 25 170. 00 4, 250. 00
94 (S) 519132 JO NT SEAL ASSEMBLY (MR 321 MM - 400 MV) M 25 5, 500. 00 137, 500. 00
95 (S) 048454 JO NT SEAL ASSEMBLY (MR 900 MV) M 25 10, 000. 00 250, 000. 00
96 (S) 048455 JO NT SEAL ASSEMBLY (MR 1000 MV) M 79 13, 000. 00 1,027, 000. 00
97 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 21, 930, 000 1.40 30, 702, 000. 00
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
98 ('SF) 520110 BAR REI NFORCI NG STEEL (EPOXY COATED) KG 4,600,000 1.75 8, 050, 000. 00
( BRI DGE)
99 ('SF) 048456 WELDED HEADED BAR REl NFORCEMENT EA 89, 500 13. 00 1, 163, 500. 00
100 ( SF) 048457 WELDED HEADED BAR REl NFORCEMENT EA 37, 700 116. 00 4,373, 200. 00
( EPOXY COATED)
101 ( SF) 550203 FURNI SH STRUCTURAL STEEL (BRI DGE) KG 289, 400 3.30 955, 020. 00
102 ( SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 289, 400 1.10 318, 340. 00
103 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 20, 680 2.20 45, 496. 00
104 (SF)560219 INSTALL SI GN STRUCTURE ( TRUSS) KG 20, 680 1.10 22, 748. 00
105 562004 METAL (RAI L MOUNTED SI GN) KG 700 4.00 2, 800. 00
106 566011 ROADSI DE SI GN - ONE POST EA 11 200. 00 2, 200. 00
107 (SF) 048458 REI NFORCED RECYCLED PLASTI C LUMBER VB 790 2, 300. 00 1, 817, 000. 00
108 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 100, 000. 00* 100, 000. 00
109 620907 300 MM ALTERNATI VE PI PE CULVERT (TYPE C) M 30 215. 00 6, 450. 00
110 620909 450 MM ALTERNATI VE Pl PE CULVERT M 45 175. 00 7, 875. 00
111 650079 900 MMV REI NFORCED CONCRETE PI PE M 80 200. 00 16, 000. 00
112 (SF) 048459 3660 MM CORRUGATED STEEL Pl PE M 85 570. 00 48, 450. 00
113 681135 100 MM PLASTI C Pl PE ( EDGE DRAI N) M 15 70. 00 1, 050. 00
114 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 3 280. 00 840. 00
115 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 310. 00 620. 00
116 721009 ROCK SLOPE PROTECTI ON Vel 40 250. 00 10, 000. 00
(FACI NG, METHOD B)
117 020648 SUB- GRADE ENHANCEMENT FABRI C M2 380 12. 50 4, 750. 00
118 729010 ROCK SLOPE PROTECTI ON FABRI C MR 85 20. 00 1, 700. 00
119 731501 M NOR CONCRETE ( CURB) VB 2 300. 00 600. 00
120 731502 M NOR CONCRETE (M SCELLANEOUS VB 120 250. 00 30, 000. 00
CONSTRUCTI ON)
121 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 108 7.25 783. 00
122 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 29, 430 18. 00 529, 740. 00
123 ( SF) 750505 BRI DGE DECK DRAI NAGE SYSTEM KG 13, 600 10. 50 142, 800. 00
124 (S) 048460 M SCELLANEOUS METAL LS LUMP SUM 835, 000. 00* 835, 000. 00
( MAI NTENANCE ACCESS)
125 (S) 048461 M SCELLANEOUS NMETAL LS LUMP SUM 1, 806, 000. 00* 1, 806, 000. 00
( MOVABLE | NSPECTI ON PLATFOR\E)
126 800386 CHAI'N LI NK FENCE (TYPE CL-1.2, M 35 40. 00 1, 400. 00
VI NYL- CLAD)
127 800391 CHAI N LI NK FENCE (TYPE CL- 1. 8) M 900 15. 00 13, 500. 00
128 020649 CHAIN LI NK FENCE (TYPE CL-1.8, WTH M 250 40. 00 10, 000. 00

EXTENSI ON ARM AND 3- BARBED W RES)
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09/ 26/ 01 09/ 27/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
129 (F) 048462 FI BERGLASS GRATI NG M2 260 20. 00 5, 200. 00
130 (F) 048463 FI BERGLASS REI NFORCED PLASTI C DOOR FRAVE EA 11 200. 00 2, 200. 00
131 802584 0.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 200. 00 200. 00
132 802594 2.7 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 700. 00 700. 00
133 802596 3.7 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 1, 000. 00 1, 000. 00
134 802672 4.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 2, 000. 00 4,000. 00
135 802676 7.3 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 3, 000. 00 3, 000. 00
136 (S) 048464 CONSTRUCTI ON' SURVEYI NG LS LUMP SUM 2, 350, 000. 00* 2, 350, 000. 00
137 (F) 810110 SURVEY MONUMENT EA 29 350. 00 10, 150. 00
138 ( SF) 833033 CHAIN LI NK RAILING (TYPE 7 MODI FI ED) M 166 30. 00 4, 980. 00
139 ( SF) 833090 TUBULAR HANDRAI LI NG ( MODI FI ED) M 182 50. 00 9, 100. 00
140 (F) 833128 CONCRETE BARRI ER ( TYPE 25 MODI FI ED) M 4,594 165. 00 758, 010. 00
141 020650 CRASH CUSHI ON ( REACT 350. 9) EA 1 3, 000. 00 3, 000. 00
142 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 150 50. 00 7,500. 00
143 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 750 3.00 17, 250. 00
144 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 110 4.00 440. 00
145 (S) 840563 200 MM THERVOPLASTI C TRAFFI C STRI PE M 420 5. 00 2,100. 00
146 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 850 5. 00 4, 250. 00

(BROKEN 3.66 M- 0.92 M
147 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 170 3.00 510. 00
(BROKEN 3.66 M- 0.92 M

148 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 250 2.00 4,500. 00
149 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 790 5. 00 3, 950. 00
150 (S) 860297 SI GNAL AND LI GHTI NG (CI TY) LS LUMP SUM 127, 000. 00* 127, 000. 00
151 (S) 020651 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 991, 000. 00* 991, 000. 00
152 (S) 020652 ELECTRI CAL FACILITIES 1 LS LUMP SUM 436, 000. 00* 436, 000. 00
153 (S) 020653 ELECTRI CAL FACI LI TIES 2 LS LUMP SUM 823, 000. 00* 823, 000. 00
154 (S) 020654 ELECTRI CAL FACI LI TIES 3 LS LUMP SUM 633, 000. 00* 633, 000. 00
155 (S) 020655 ELECTRI CAL FACI LI TIES 4 LS LUMP SUM 768, 000. 00* 768, 000. 00
156 (S) 020656 ELECTRI CAL FACI LI TIES 5 LS LUMP SUM 685, 000. 00* 685, 000. 00
157 (S) 020657 ELECTRI CAL FACI LI TIES 6 LS LUMP SUM 292, 000. 00* 292, 000. 00
158 (S) 020658 ELECTRI CAL FACI LI TIES 7 LS LUMP SUM 668, 000. 00* 668, 000. 00
159 (S) 020659 ELECTRI CAL FACI LI TIES 8 LS LUMP SUM 503, 000. 00* 503, 000. 00
160 (S) 020660 ELECTRI CAL FACI LI TIES 9 LS LUMP SUM 589, 000. 00* 589, 000. 00
161 (S) 020661 Pl ER 3 SUBSTATI ON CONDUI T LAYOUT LS LUMP SUM 132, 000. 00* 132, 000. 00
162 (S) 020662 CONDUI T LAYOUT | N Pl ERS 6 THROUGH 8 LS LUMP SUM 82, 000. 00* 82, 000. 00
163 (S) 020663 CONDUI T LAYQUT 1IN Pl ERS 9 THROUGH 15 LS LUMP SUM 190, 000. 00* 190, 000. 00
164 (S) 020664 Pl ER 3 SUBSTATI ON GROUNDI NG LAYOUT LS LUMP SUM 60, 000. 00* 60, 000. 00
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| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

165 (S) 020665 MARI NE NAVI GATI ONAL Al DS SYSTEM LS LUMP SUM 351, 000. 00* 351, 000. 00

166 869072 SEI SM C MONI TORI NG SYSTEM LS LUMP SUM 516, 000. 00* 516, 000. 00

167 048465 HEALTH MONI TORI NG SYSTEM LS LUMP SUM 191, 000. 00* 191, 000. 00

168 048466 HEALTH MONI TORI NG SYSTEM LS LUMP SUM 1, 823, 000. 00* 1, 823, 000. 00
(SHI PPI NG CHANNEL SPAN)

169 020666 RELOCATE PARK FACI LI TI ES LS LUMP SUM 4, 600. 00* 4, 600. 00

170 994629 RELOCATE BUI LDI NG LS LUMP SUM 7, 000. 00* 7, 000. 00

171 994650 BUI LDI NG VWORK LS LUVMP SUM 300, 000. 00* 300, 000. 00

172 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00

173 (S) 048520 LOAD TEST PILE LS LUMP SUM 1, 660, 000. 00* 1, 660, 000. 00

174 (S) 048521 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 18, 000, 000. 00* 18, 000, 000. 00

175 (S) 048522 OVER REAM AND FI LL M 681. 4 1, 500. 00 1, 022, 100. 00
(2.8 M M N MM DI AVETER)

176 (S) 048523 OVER REAM AND FI LL M 99. 2 1, 600. 00 158, 720. 00
(3.2 MM N MM DI A)

177 000006 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00

178 022490 ACCESS CHANNEL DREDG NG VB 31, 000 40. 00 1, 240, 000. 00

179 203026 MOVE- | N/ MOVE- OUT ( EROSI ON' CONTRQL) EA 3 5, 000. 00 15, 000. 00

180 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 380 85. 00 32, 300. 00

181 999990 MOBI LI ZATI ON LS LUMP SUM 27, 764, 200. 00* 27, 764, 200. 00

A) 286, 642, 000. 00

B) 102 DAYS X 35000

A+B) 322, 342, 000. 00



TEM

©CoOoO~NOUODWNE

04- 006034

04- CC-680- 2

09/ 26/ 01

46, 000, 000.
100, 000.

2, 000, 000.
35

5, 000.
8, 000.
120, 000.
120, 000.

00
00
00

46000000.
100000.
2000000.
23100.
30000.
8000.
120000.
120000.
7200.

1400.
100000.
264000.

0.
34000.
13300.

1059600.

SUMMARY

110.

47, 600, 000.
25, 000.

1, 500, 000.
20

2, 500.
15, 000.
100, 000.
250, 000.

OF

REMAI

47600000.
25000.
1500000.
13200.
15000.
15000.
100000.
250000.
7200.
30000.
13500.
65000.
2080.
24000.
4200.
1500.
2500.
200000.
3770.
3750.
2240.
1500.
150.
150.
400.
1200.
20000.
211200.
0.
23800.
15200.
971300.

N |

NG BI DDERS
FOURTH

BI D AMOUNT
28, 000. 00* 28000
50, 000. 00 50000
15, 000. 00 30000
100. 00 21000
100. 00 23000
300. 00 387000
30. 00 126600.
51, 200, 000. 00* 51200000.
400, 000. 00* 400000.
3, 000, 000. 00* 3000000.
20. 00 13200.
7, 000. 00 42000.
40, 000. 00* 40000.
1, 000, 000. 00* 1000000.
200, 000. 00* 200000.
15. 00 7200.
10. 00 60000.
500. 00 7500.
90, 000. 00* 90000.
15. 00 1950.
6, 000. 00 36000.
150. 00 1200.
25, 000. 00* 25000.
150. 00 3750.
1, 000, 000. 00* 1000000.
20. 00 5800
20. 00 5000
30. 00 33600
70. 00 4200
150. 00 150
200. 00 200
500. 00 500.
2, 000. 00 2000.
100, 000. 00* 100000.
30. 00 396000.
. 00* 0.
500. 00 85000.
550. 00 52250.
175.00 1545250.

Bl D245
PAGE 11
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04- 006034 Bl D245

04- CC- 680- 2 SUMMARY OF REMAINING BIDDERS PAGE 12
09/ 26/ 01 09/ 27/ 01
_______________________________ |_______________________________I_______________________________
SECOND [ THI RD [ FOURTH

BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ |_______________________________I_______________________________
70. 00 175000. 00| 50. 00 125000. 00| 200. 00 500000. 00
90. 00 92700. 00| 5. 00 5150. 00| 75. 00 77250. 00
120. 00 10320. 00| 5. 00 430. 00| 100. 00 8600. 00
50. 00 71500. 00| 60. 00 85800. 00| 60. 00 85800. 00
150. 00 330000. 00| 120. 00 264000. 00| 150. 00 330000. 00
2.00 742. 00| 100. 00 37100. 00| 160. 00 59360. 00
1.00 2770. 00| 40. 00 110800. 00| 60. 00 166200. 00
20. 00 1800. 00| 40. 00 3600. 00| 50. 00 4500. 00
70. 00 25900. 00| 195. 00 72150. 00| 90. 00 33300. 00
100. 00 4500. 00| 200. 00 9000. 00| 60. 00 2700. 00
8. 00 3520. 00| 6. 50 2860. 00| 10. 00 4400. 00
15. 00 14550. 00| 13.00 12610. 00| 15. 00 14550. 00
500. 00 2800. 00| 450. 00 2520. 00| 600. 00 3360. 00
2.00 1760. 00| 1. 00 880. 00| 1.00 880. 00
2.00 5300. 00| 1.00 2650. 00| 1.00 2650. 00
100. 00 9000. 00| 75. 00 6750. 00| 85. 00 7650. 00
2.00 580. 00| 1.00 290. 00| 1.00 290. 00
6. 00 1200. 00| 5. 00 1000. 00| 5. 00 1000. 00
40. 00 5600. 00| 110. 00 15400. 00| 50. 00 7000. 00
50. 00 31000. 00| 70. 00 43400. 00| 75. 00 46500. 00
150. 00 4500. 00| 340. 00 10200. 00| 100. 00 3000. 00
90. 00 100800. 00| 95. 00 106400. 00| 70. 00 78400. 00
100. 00 2500. 00| 285. 00 7125. 00| 80. 00 2000. 00
00* 0. 00| . 00* 0. 00| . 00* 0.00
35. 00 2100. 00| 27.00 1620. 00| 20. 00 1200. 00
600. 00 228600. 00| 250. 00 95250. 00| 1, 500. 00 571500. 00
4,000.00  8880000. 00| 10,000. 00  22200000. 00| 14,000.00  31080000. 00
3,000.00 12195000. 00| 2,500.00 10162500. 00| 11,000.00  44715000. 00
8,000.00  35680000. 00| 8,700.00  38802000. 00| 8,000.00  35680000. 00
5, 000. 00 1455000. 00| 12, 400. 00 3608400. 00| 8, 000. 00 2328000. 00
50, 000. 00* 50000. 00| 5, 000. 00* 5000. 00| 100, 000. 00* 100000. 00
600, 000. 00* 600000. 00| 1, 550, 000. 00*  1550000. 00| 700, 000. 00* 700000. 00
00* 0. 00| 00* 0. 00| 00* 0.00
. 00* 0. 00| . 00* 0. 00| . 00* 0.00
150. 00 240900. 00| 181. 00 290686. 00| 100. 00 160600. 00
150, 000. 00* 150000. 00| 125, 000. 00* 125000. 00| 300, 000. 00* 300000. 00
250.00  4925000. 00| 550.00  10835000. 00| 500. 00 9850000. 00
650.00  17550000. 00| 700.00  18900000. 00| 600.00  16200000. 00
3,800.00 29412000. 00| 1,500.00  11610000. 00| 2,000.00  15480000. 00



04- 006034
04- CC-680- 2
09/ 26/ 01

2, 000.
200.
50.

1, 400, 000.
14, 000.
17, 000.
20, 000.
30, 000.
45, 000.
30, 000.
50, 000.
300.
900.

1, 200.
1, 400.
1

2.
75.
100.
5.

7.

1.

36.
250.
1, 600.
70, 000.
250.
130.
180.
4, 000.
70.
200.
250.
80.

6.

27248000
40800
657000
26000.
2000.
83000.
1400000
28000.
34000.
40000
60000.
720000
120000
50000.
7500.
22500.
30000.
110600
25219500
9890000
6712500
3770000
1447000
115760
144760
22748.
25200.
2750.
1264000
70000.
7500.
5850
14400.
340000
1050
600.
500.
3200
2280.

SUMMARY OF
THI RD
| BI D
00| 715. 00
00| 500. 00
00| 1, 400. 00
00| 1, 500. 00
00| 400. 00
00| 50. 00
00| 500, 000. 00*
00| 1, 000. 00
00| 6, 000. 00
00| 7,000. 00
00| 9, 000. 00
00| 9, 000. 00
00| 9, 000. 00
00| 150, 000. 00*
00| 80. 00
00| 2, 200. 00
00| 2, 700. 00
00| 2,900. 00
00| 1.25
00| 1.90
00| 13. 00
00| 40. 00
00| 3.50
00| .65
00| 5. 00
00| 1.00
00| 15. 00
00| 150. 00
00| 5, 500. 00
00| 150, 000. 00*
00| 235. 00
00| 230. 00
00| 500. 00
00| 6, 000. 00
00| 60. 00
00| 115. 00
00| 175. 00
00| 120. 00
00| 3.00

REMA

29744000.
34000.
1022000.
19500.
4000.
83000.
500000.
2000.
12000.
14000.
18000.
144000.
36000.
150000.
2000.
55000.
67500.
229100.
27412500.
8740000.
1163500.
1508000.
1012900.
188110.
103400.
20680.
10500.
1650.
4345000.
150000.
7050.
10350.
40000.
510000.
900.
345.
350.
4800.
1140.

NI NG BI DDERS

1, 500.
100, 000
300.
250.
450.

14, 000

100.
130.
120.

20.

49920000.
68000.
255500.
13000.
2000.
166000.
350000.
20000.
36000.
40000.
70000.
640000.
180000.
50000.
2500.
37500.
250000.
790000.
28509000.
10120000.
1342500.
1508000.
578800.
289400.
62040.
41360.
7000.
3300.
1185000.
100000.
9000.
11250.
36000.
1190000.
600.
300.
260.
4800.
7600.

Bl D245
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TEM

18
L19
L20
21
122
123
L24
25
26
L27
128
29
L30
131
132
L33
L34
L35
L36
L37
138
L39
L40
L41
L42
143
L44
L45
L46
L47
L48
149
L50
51
152
53
154
55
L56

04- 006034
04- CC-680- 2
09/ 26/ 01

1, 200, 000.
1, 200, 000.
100.

50.

55.

180.

3, 800.
850.

1, 500.

2, 000.

2, 200.

2, 600.

1, 800, 000.
300.

180.

220.

120.

52, 800.
50.

gwEh®NE

350, 000.
300, 000.
110, 000.
110, 000.
110, 000.
110, 000.
110, 000.

.00

00*
00~
00

00~

68000.
1200000.
1200000.

3500.

45000.

13750.

46800.

41800.

850.
1500.
2000.
4400.
2600.

1800000.
8700.
29880.
40040.
551280.
52800.
7500.
7475.

220.
1260.
1700.

170.
6750.
3950.

350000.
300000.
110000.
110000.
110000.
110000.
110000.

SUMMARY OF
THI RD
| BI D
00| 10. 00
00| 500. 00
00| 300. 00
00| 2.50
00| 10. 00
00| 11. 00
00| 2, 300, 000. 00*
00| 1, 750, 000. 00*
00| 40. 00
00| 30. 00
00| 35. 00
00| 150. 00
00| 2, 500. 00
00| 1, 000. 00
00| 1, 000. 00
00| 1, 200. 00
00| 1, 500. 00
00| 3, 000. 00
00| 400, 000. 00*
00| 500. 00
00| 200. 00
00| 190. 00
00| 165. 00
00| 20, 000. 00
00| 50. 00
00| 1.00
00| 1.50
00| 2.00
00| 1. 00
00| 2.00
00| 2.00
00| 4.00
00| 110, 000. 00*
00| 900, 000. 00*
00| 420, 000. 00*
00| 800, 000. 00*
00| 600, 000. 00*
00| 725, 000. 00*
00| 650, 000. 00*

REMAI NI NG BIDDERS
FOURTH
AMOUNT | Bl D AMOUNT
850. 00| 50. 00 4250
1000. 00| 500. 00 1000
36000. 00| 400. 00 48000
270. 00| 5. 00 540
294300. 00| 10. 00 294300.
149600. 00| 10. 00 136000.
2300000. 00| 2,000, 000. 00*  2000000.
1750000. 00| 750, 000. 00* 750000.
1400. 00| 50. 00 1750.
27000. 00| 30. 00 27000.
8750. 00| 40. 00 10000.
39000. 00| 150. 00 39000.
27500. 00| 3, 000. 00 33000.
1000. 00| 800. 00 800.
1000. 00| 1, 200. 00 1200.
1200. 00| 1, 400. 00 1400.
3000. 00| 1, 500. 00 3000.
3000. 00| 1, 800. 00 1800.
400000. 00| 2,000, 000. 00*  2000000.
14500. 00| 700. 00 20300.
33200. 00| 150. 00 24900.
34580. 00| 200. 00 36400.
758010. 00| 100. 00 459400.
20000. 00| 2, 500. 00 2500.
7500. 00| 50. 00 7500.
5750. 00| 5.00 28750.
165. 00| 5. 00 550.
840. 00| 8. 00 3360.
850. 00| 7.00 5950.
340. 00| 5. 00 850.
4500. 00| 7.00 15750.
3160. 00| 10. 00 7900.
110000. 00| 250, 000. 00* 250000.
900000. 00| 1,500, 000. 00*  1500000.
420000. 00| 580, 000. 00* 580000.
800000. 00| 689, 000. 00* 689000.
600000. 00| 640, 000. 00* 640000.
725000. 00| 700, 000. 00* 700000.
650000. 00| 600, 000. 00* 600000.

Bl D245
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04- 006034

04- CC- 680- 2 SUMMARY OF REMAI

09/ 26/ 01

------------------------------- R e EEE PR ERERE R
SECOND | THI RD |
BI D AMOUNT | BI D AMDUNT
------------------------------- R PR P LR L L]
110, 000. 00* 110000. 00| 275, 000. 00* 275000.
110, 000. 00* 110000. 00| 625, 000. 00* 625000.
110, 000. 00* 110000. 00| 475, 000. 00* 475000.
110, 000. 00* 110000. 00| 575, 000. 00* 575000.
110, 000. 00* 110000. 00| 125, 000. 00* 125000.
110, 000. 00* 110000. 00| 75, 000. 00* 75000.
110, 000. 00* 110000. 00| 175, 000. 00* 175000.
110, 000. 00* 110000. 00| 50, 000. 00* 50000.
110, 000. 00* 110000. 00| 325, 000. 00* 325000.
350, 000. 00* 350000. 00| 500, 000. 00* 500000.
700, 000. 00* 700000. 00| 150, 000. 00* 150000.
600, 000. 00* 600000. 00| 1, 800, 000. 00*  1800000.
6, 000. 00* 6000. 00| 5, 500. 00* 5500.
25, 000. 00* 25000. 00| 5, 000. 00* 5000.
250, 000. 00* 250000. 00| 325, 000. 00* 325000.
. 00* 0. 00| . 00* 0.
2,500, 000. 00  2500000. 00| 1, 500, 000. 00*  1500000.

15, 000, 000. 00*  15000000. 00| 11, 000, 000. 00*  11000000.
11,000.00  7495400. 00| 10,500.00  7154700.
12,000.00  1190400. 00| 18,100.00  1795520.

. 00* 0. 00| . 00* 0.

30. 00 930000. 00| 23. 50 728500.

1, 300. 00 3900. 00| 2, 000. 00 6000.

15. 00 5700. 00| 75. 00 28500.

31, 200, 000. 00*  31200000. 00| 31, 800, 000. 00*  31800000.
A) 310, 384, 078. 00 A) 318, 018, 621. 00

B) 1180 DAYS X 35000

A+B)

351, 684, 078. 00

B) 1070 DAYS X 35000

A+B)

355, 468, 621. 00

NI NG BIDDERS
FOURTH
| Bl D AMOUNT

00| 330, 000. 00* 330000.
00| 650, 000. 00* 650000.
00| 500, 000. 00* 500000.
00| 360, 000. 00* 360000.
00| 540, 000. 00* 540000.
00| 250, 000. 00* 250000.
00| 560, 000. 00* 560000.
00| 30, 000. 00* 30000.
00| 770, 000. 00* 770000.
00| 1,000, 000. 00  1000000.
00| 440, 000. 00* 440000.
00| 1,700, 000. 00*  1700000.
00| 50, 000. 00* 50000.
00| 25, 000. 00* 25000.
00| 100, 000. 00* 100000.
00| . 00* 0.
00| 4,500, 000. 00*  4500000.
00| 9, 000, 000. 00*  9000000.
00| 9,000.00  6132600.
00| 35,000.00  3472000.
00| . 00* 0.
00| 30. 00 930000.
00| 5, 000. 00 15000.
00| 50. 00 19000.
00| 39, 000, 000. 00*  39000000.
A) 397, 825, 500. 00

B) 1280 DAYS X 35000
A+B) 442, 625, 500. 00

Bl D245
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